
Construction Costs 1,000,000$    Project Title
PIN #

Design Allocations -$                   WIN#
SR

Change Order Cont. 4.0% 43,480.00$    Mileposts
Project Manager (PE)

Sales Tax 8.5% 85,000.00$    Preparers Name
Date of Costs

CN Subtotal 1,087,000$    Date of Update
Date of Basis of Estimate

Right of Way Costs 10500 10,500$         Date of Review

Preliminary Engineering 15% 163,050.00$  

Construction Engineering 20% 217,400.00$  

700 Level Items 2,000$     2,000$           

800 Level Items 15,000$   15,000$         

Total Project Costs 1,536,430$    

Estimate Summary

Summary Project Assumptions

Summary of Risks



REGION:

COST ESTIMATE
Strategic Analysis and Estimating Office

PIN NUMBER:
SR, MP's:

PROJECT TITLE:

DESCRIPTION OF WORK

1,000,000$               

L.S. 1 1000000 1,000,000$       
L.S. 1 -$                     

-$                     
-$                     
-$                     

-$                             

L.S. 1 -$                     
L.S. 1 -$                     

-$                     
-$                     

-$                             

L.S. 1 -$                     
L.S. 1 -$                     

-$                     

-$                             

L.S. 1 -$                     
L.S. 1 -$                     

-$                     
-$                     
-$                     

-$                             

L.S. 1 -$                     
L.S. 1 -$                     

-$                     
-$                     
-$                     

-$                             

L.S. 1 -$                     
L.S. 1 -$                     

-$                     
-$                     
-$                     

-$                             

L.S. 1 -$                     
L.S. 1 -$                     

-$                     
-$                     

-$                             

L.S. 1 -$                     
L.S. 1 -$                     

-$                     
-$                     

2,000$                     
15,000$                   

700 L.S. 1 2000 2,000$              
700 L.S. 1 -$                     
700 L.S. 1 -$                     
800 L.S. 1 5000 5,000$              
800 L.S. 1 10000 10,000$            
800 L.S. 1 -$                     

1 -$                     
-$                     
-$                     
-$                     

Total 1,000,000$               

CEMENT CONCRETE PAVEMENT

TRAFFIC CONTROL

OTHER ITEMS

NON - BID COSTS 700  Level Items

GRADING, DRAINAGE AND STOCKPILING

WATERLINES, STORM AND SANITARY SEWERS

STRUCTURES

ASPHALT AND SURFACING

MOBILIZATION AND PREPARATION

NON - BID COSTS 800 Level Items
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